

= total labor = \$ 4,474

bathroom 3
(1) remove bathroom floor tile

(2) install new durock in shower floor

(3) install 228 sqf of ceramic tile in walls and bathroom floor

= total labor = \$ 4,474

grand total = \$ 15,430

On Thu, May 12, 2016 at 5:23 PM, Ann Rodriguez <[REDACTED]>
<mailto:[REDACTED]> wrote:

Hi Luciano,

Please reply with quote. Hopefully this will work.

Ann R.

=