
From: Richard Kahn [REDACTED]
Sent: Friday, February 23, 2018 10:03 PM
To: jeffrey E.
Cc: Brice Gordon
Subject: Fwd: l.s.j tile job

both chillax and waterproofing were not on original bid =eceived from brice by luciano on 1/26/2018

Richard Kahn
HBRK Associates Inc.
575 =exington Avenue 4th Floor
New York, NY 10022
tel [REDACTED]
fax [REDACTED]
cel [REDACTED]

Begin forwarded message:

From: =/b>Russell Hernandez [REDACTED]

Subject: =/b>Fwd: l.s.j tile =ob

Date: =/b>February 23, 2018 at 4:51:42 PM =ST

To: =/b>"jeffrey E." [REDACTED]

Cc: [REDACTED]

First revised proposal for tile

Russell Hernandez

Begin forwarded message:

Date: February 23, 2018 at 4:23:43 PM =ST

To: lemmond luciano [REDACTED]

Subject: Re: l.s.j tile job

Thank you!

Sent from my =Phone

On Feb 23, 2018, at 4:17 PM, [REDACTED]

<mailto:[REDACTED]> wrote:

CHILAX

remove all existing floor =ile- (coral stone) and place in dumpster, 324 sf TOTAL \$ =10

dray =ack-level entire floor 324 sf, TOTAL \$ 810

WATERPROOFING

well be done by sf, \$ =.75 per sf this include materials (water proof)

Begin forwarded =essage:

From: brice gordon [REDACTED]

Subject: Fwd: l.s.j tile job

Date: January 31, 2018 at 10:55:02 AM EST

To: Rich Kahn [REDACTED]

----- Forwarded message =-----

From: lemmond =uciano [REDACTED]

Date: =ri, Jan 26, 2018 at 7:39 AM

Subject: l.s.j tile job

To: [REDACTED]

</=iv>

</=iv>

=nbsp; =nbsp; FLOORS

remove all existing floor tile- (coral stone) of =abins, (cabanas) #1 # 2 # 3 and # 4 and place in dumpster, 1,654
=f TOTAL \$ 4,135

dray pack-level all floors 1,654 sf, TOTAL \$ 4,135

install 1,654 sf =f porcelain tile 18x18 on a straight pattern with 1/8 of an inch joint =OTAL 9,097

=nbsp; =nbsp; POOL CABANA

remove all existing floor tile- (coral stone) and =lace in dumpster, 496 sf TOTAL \$ 1,240

dray pack-level entire floor 496 sf, =OTAL \$ 1,240

install 496 sf of Carrera barbel tile 18x18 or 12x12 on = straight pattern TOTAL \$ 3,7201

=nbsp; =nbsp; STAF =OTAGE

remove all existing floor tile- in the porche, and =lace in dumpster, 569 sf TOTAL \$ 1,422

dray pack-level entire floor 569sf, =OTAL \$ 1,422

install 569 sf of porcelain tile 18x18 on a straight =attern with 1/8 of an inch joint TOTAL \$ 3,129

=nbsp; =nbsp; =nbsp; CABANA-EAST

remove all existing floor tile- (coral stone) and =lace in dumpster, 153 sf TOTAL \$ 382

dray pack-level entire floor 153sf, =OTAL \$ 382

install 153 sf of porcelain tile 18x18 on a =traight pattern with 1/8 of an inch joint TOTAL \$ =41

=nbsp; =nbsp; BATHROOM CABANA # =

remove all walls and shower floor tile- (coral stone) =32 sf of cabin (cabanas) # EAST place in dumpster, TOTAL
\$ =95

Will BE =ONE BY THE HOUR WIHICH IS \$30 =ER HR FOR HELPER AND 65 FOR INSTALER, PLUS =ATERIALS

--

Brice Gordon



=